ALTERNATIVES 7 AND 8

COST DETAIL

PEYTON SLOUGH
MARTINEZ, CA

Mechanical Dredging

Hydraulic Dredging

Sediment Cap in South Slough

Alternative 7a: Alternative 7a: Alternative 7a: Alternative 7b: Alternative 7b: Alternative 7b: Alternative 8a: Alternative 8a: Alternative 8b: New
Removal of QOCS Removal of QOCS Removal of QOCS Removal of QOCS Removal of QOCS Removal of QOCS Partial N.ew Slough | Partial N_ew Slough Slough Full Re-
ltems and Capping and Capping and Capping and Capping and Capping and Capping Re-Alignment Re-Alignment Alignment
Bentonite Bentonite Mechanical
Armorflex Cap Composite Soil Composite Armorflex Cap Composite Soil Composite |Hydraulic Dredging Dredging
Item 1: Pre-Construction Activities $425,000 $425,000 $425,000 $425,000 $425,000 $425,000 $425,000 $425,000 $425,000
Item 2: Site Preparation $478,900 $478,900 $478,900 $418,900 $418,900 $418,900 $403,900 $433,900 $446,300
Item 3: Slough Re-alignment - - - - - - $1,584,222 $1,584,222 $2,923,222
Item 4: Sediment Removal / Treatment Activities $714,500 $714,500 $714,500 $1,159,000 $1,159,000 $1,159,000 $782,500 $528,500
Item 5: Capping
5A. Armorflex Cap $2,611,500 $2,611,500
5B. Bentonite Cap $1,360,860 $1,360,860
5C. Sediment Cap $1,234,300 $1,234,300 $614,800 $614,800
5D. Capping and Backfilling with Sediments| $595,716 $595,716 $1,279,239
Item 6: Site Restoration $180,000 $180,000 $180,000 $180,000 $180,000 $180,000 $230,000 $230,000 $150,000
TOTAL COST (not including disposal) $4,410,000 $3,160,000 $3,030,000 $4,790,000 $3,540,000 $3,420,000 $4,640,000 $4,410,000 $5,220,000
Iltem 7: Sediment Disposal
7A. Onsite Containment Facility (OCF) $1,432,548 $1,432,548 $1,432,548 $1,432,548 $1,432,548 $1,432,548 $846,632 $846,632 $0
7B. Offsite disposal $1,840,500 $1,840,500 $1,840,500 $1,840,500 $1,840,500 $1,840,500 $819,057 $819,057 $0
Total (OCF) $5,840,000 $4,590,000 $4,460,000 $6,220,000 $4,970,000 $4,850,000 $5,490,000 $5,260,000 $5,220,000
Total (Offsite Disposal) $6,250,000 $5,000,000 $4,870,000 $6,630,000 $5,380,000 $5,260,000 $5,460,000 $5,230,000 $5,220,000
Range of Costs'? $4.5M to $6.9M $4.9M to $7.5M $5M to $6M* $5M°
Item 8: Optional Items
“E":;ﬁg:ﬂ‘;gﬁﬁ’mﬂgi;fraﬁve Facilties $50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000
Constuct Stablization/Solidification Cells $70,000 $70,000 $70,000 $70,000 $70,000 $70,000 $35,000 $35,000
g}gsgz‘;i‘)” of Sediments for Offsite $774,800 $774,800 $774,800 $774,800 $774,800 $774,800 $343,200 $343,200

Notes:

! These costs are ballpark, order-of-magnitude ranges for the four viable alternatives.

The maximum includes stabilization of sediments for offsite disposal.
2 The cost is an estimate based on preliminary conceptual design and is intended for planning purposes only.
3 The cost for re-alignment of the Slough (Alt. 8a and 8b) require further evaluation in order to refine costs, and are intended for comparison purposes.
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